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EOI/Tender No - 28/AIIMS/NAG/ENGGG/CIVIL/2025-26 Dated:- 02/03/2026

INVITATION OF EXPRESSION OF INTEREST (EOI) CUM REQUEST
FOR PROPOSAL (RFP)

The Superintending Engineer, AIIMS Nagpur on behalf of Executive Director, AIIMS Nagpur,
invites EOI cum RFP in sealed envelopes/through CPP portal in two bids system from Central
/State Public Sector Undertakings (PSUs) eligible as per GFR, 2017 u/s 133(3) for
Comprehensive Project Management Consultancy (PMC) Services for the Construction of
Dinning Hall (G+1) including Drawing ,Designing, Vetting of all Drawings, Electrical,
Plumbing, HVAC, Fire-fighting, @ Water supply, CCTV, Horticulture and External
Development works and associated services etc. at the campus of AIIMS Nagpur.

The PMC Agency shall be selected /appointed based on lowest quoted consultancy charges or as
defined in this document:

IMPORTANT INSTRUCTIONS

1) ‘Owner’ / Public Authority :| AIIMS Nagpur
2) Estimated Project Cost :| 4.97 Crore
3) Completion Time :| 12 months
(PMC and work execution)
4) Cost of Tender Documents. ¢ Nil
5) Earnest Money Deposit (in the form !
of DD/NEFT/RTGS/Bank Guarantee $9,94,000.00/-
in favor of The Registrar, AIIMS
Nagpur)
TIME SCHEDULE FOR VARIOUS TENDER RELATED EVENTS
Bid Submission Start Date 03/03/2026
. . ) online (queries may be send through emails by
Date, time of Pre Bid Meeting 05/03/2026)
Venue of Pre Bid Meeting Office of Superintending Engineer, AIIMS Nagpur
Original EMD Submission End Date, Time | 23/03/2026 .
Bid Submission End Date, Time 23/03/2026
Technical Bid Opening Date, Time 24/03/2026

Firm shall be intimated post technical evaluation, if
applicable

Date of Opening of Financial Bid Post evaluation of Technical bids

Presentation of Concept Note




1. Last date of physical submission of original EMD is not applicable for the bidder who deposited EMD
online in the Institute account within the period of bid submission. Bidder may deposit EMD in the
following account number of the Institute: -

Account Name: DIRECTOR AlIIMS NAGPUR
Account No :- 83940100003139

Branch Name: BANK OF BARODA, AIIMS NAGPUR
IFSC Code: BARBOVIJNAAP

2. Theintending bidder must read the terms and conditions of EOI cum RFP carefully, bidder should
only submit bid if he considers himself eligible and he is in possession of all the documents
required.

3. This information and instructions for bidders posted on website shall form part of bid document.

4. The bid document consisting of plans, specifications, the schedule of quantities of various types of
items to be executed and the set of terms and conditions of the contract to be complied with and
other necessary documents can be seen and downloaded from website
https://aiimsnagpur.edu.in/ or https://eprocure.gov.in/eprocure/app

5. The intending bidder must have valid digital signature to submit the bid.

6. The bidder shall pay the respective amount of Bid Security (EMD) as mentioned in table by DD /
NEFT / RTGS / Fixed Deposit/ Bank Guarantee in favor of “Director AIIMS Nagpur” drawn on
any Nationalized Bank/ Scheduled Bank and payable at AIIMS Nagpur and must be valid for 90
days from last date of opening of Bid (Bid validity period - 90 days). The EMD shall be scanned
or uploaded to the CPP Portal website within period of bid submission. The original EMD should
be deposited/ submitted at Engineering Department, AIIMS Nagpur within due date
mentioned. Bid received without Earnest Money deposit (EMD) shall stand rejected and thus
shall not be considered for evaluation etc. at any stage. Exemption to EMD / Tender Fees shall be
as per government guidelines, if any. The bidder seeking EMD Exemption must submit the valid
supporting document for the relevant category as per tender document

7. The EMD will be forfeited if the bidder withdraws or amends its tender or impairs or derogates
from the tender in any respect within the period of validity of its tender or if it comes to the notice
that the information/ documents furnished in its tender is incorrect or false.

8. The bid security (EMD) without interest shall be returned to the unsuccessful bidders after
finalization of contract with successful bidder.

9. The successful bidder have to execute a contract on Indian non judicial stamp paper of X 500/-
(Rupees Five hundred only) within fifteen (15) days from the date of award of this tender in his
favour and also required to furnish the performance security plus security deposit @ 5% of
contract value in the form of Fixed Deposit/Bank Guarantee from any Nationalized/Schedule
bank duly pledged in favour of “Director AIIMS Nagpur” & payable at Nagpur only and must
remain valid for a period of 14 (Fourteen) months beyond the date of completion of all
contractual obligations of the contractor, including Defect Liability Period (DLP). The earnest
money deposited along with bid shall be returned after receiving the aforesaid performance
guarantee. The bidder whose bid is accepted will also be required to furnish either copy of
applicable licensee / registration etc.


https://aiimsnagpur.edu.in/
https://eprocure.gov.in/eprocure/app

10.The bid shall be valid and open for acceptance by the competent authority of AIIMS Nagpur for a
period of 90 (Ninety) days from the date of opening of technical bid and no request for any
variation in quoted rates and / withdrawal of tender on any ground by bidders shall be
entertained. The unilateral withdraw at any stage will cause forfeiture of EMD in addition to any
remedy that the purchaser may have under the law. If any bidder withdraws his bid before the
said period or issue of letter of acceptance, whichever is earlier, or makes any modifications in
the terms and conditions of the bid which are not acceptable to the department, then the AIIMS
shall, without prejudice to any other right or remedy, be at liberty to forfeit the earnest money.

11.0nly Authorized signatory will be permitted to sign any type of documents.

12.1f uploaded scanned documents/tender form are not downloaded successfully, due to any
technical error/corrupt files then AIIMS Nagpur will not be liable.



PROPOSAL SUBMISSION INFORMATION

1) AIIMS Nagpur reserves the right to accept or reject any or all proposals without
assigning any reason thereof.

2) Bid for PMC, the RFP supported by prescribed annexure shall be submitted through E
procurement portal (CPP Portal).

3) Bidders are advised to keep visiting the AIIMS Nagpur website from time to time (till
the deadline for bid submission) for any updates in respect of the RFP document notice,
if any. Failure to do so shall not absolve the bidder of his liabilities to submit the RFP
document complete in all respect including updates thereof, if any.

4) All events will be as per the timeline given in the schedule. All queries by the bidders shall
be submitted to the Engineering Dept., AIIMS Nagpur in the given due date.

5) Authorized Signatory: Officer of the bidding organization who is authorized by the
competent authority viz C.M.D/ head of organization. The original signed copy of
authorization letter/Power of Attorney must be attached with the bid.

6) The bidding process shall consist of Two Bid System. The bid must be submitted in two
parts comprising:

e The Part-l (Technical bid) should contain the EMD details, Technical details of the

organization required as per the RFP/Eol document, eligibility criteria, and financial

information along with other desired information/certificate as per the Annexures of this

proposal document.

o The Part-II (Financial Bid) shall only contain the price offered in the Bid format provided in

the document.

o The Part-I (Technical Bid) will be opened on the date of the tender opening and the Part- 11

(Financial Bid) after evaluation of Part-I. The Part-II (Financial Bid) of only technically

qualified bidders shall be opened, as decided by the Technical Evaluation Committee. The

decision of the Technical Evaluation Committee (TEC) shall be final and binding on all the

bidders.



EXPRESSION OF INTEREST (EOI) cum REQUEST FOR PROPOSAL (RFP)
FOR

Comprehensive Project Management Consultancy (PMC) Services for the Construction of
Dinning Hall (G+1) including Drawing , Designing, Vetting of all Drawings, Electrical ,
Plumbing, HVAC, Firefighting, Water supply, CCTV, Horticulture and External
Development works and associated services etc. at the campus of AIIMS Nagpur.

Information to Bi 1s (ITB

1) AIIMS Nagpur is willing to engage the Project Management Consultant (PMC) from
amongst Central Public Sector Undertakings (CPSUs) eligible as per GFR, 2017 u/s 133
(3) for Comprehensive Project Management Consultancy (PMC) Services for the
Construction of Dinning Hall including Drawing, Designing, Vetting of all Drawings,
Electrical, Plumbing, HVAC, Fire-fighting, Water supply, CCTV, Horticulture and
External Development works and associated services etc. at the campus of AlIIMS
Nagpur.

2) DEFINITIONS:

Unless context or consistency demands, the following terms shall have the meaning
assigned to them as given below. However, in case of any doubt arises the decision of
AIIMS Nagpur shall be final and binding on all the parties.

2.1) “Owner’ shall mean AIIMS Nagpur and shall include their legal representative,
successor and permitted assigns.

2.2)  ‘PMC shall means the agency (PSU/Central Govt. Organization/others) engaged by the
AIIMS Nagpur as the Project Management Consultant and shall be fully responsible for
the construction, development and all other works assigned by the AIIMS Nagpur.

2.3)  "Authorized Representative' shall mean the representative of Project Management
Consultant (PMC).

2.4)  “Projects” shall mean construction and development of construction and development
of Dining Hall & Infrastructural works including electrical, plumbing, HVAC, firefighting,
water supply, CCTV, Horticulture, External Development works and associated services
etc. at the various campuses of AlIMS Nagpur.

2.5) “Services” shall mean the Comprehensive Design & Engineering, Project Management
Consultancy services to be rendered by the PMC as mentioned in this document and
assigned by the AIIMS Nagpur from time to time to make the campus fully functional.
“Contractor” means the contractor or contractors or suppliers or agencies employed by
the Executing Agency (PMC) for the works or any connected works/services, including
the Executing Agency itself in case any work is done directly by the Executing Agency.

2.6) “Completion” means when the Building(s), amenities, utilities, etc. are complete in all
respects along with associated services i.e. ready to occupy and are actually handed
over to the ‘Owner’.



2.7) “CTE” means Chief Technical Examiner.

2.8) “CVC” means Central Vigilance Commission, Government of India.
2.9) “CAG” means Comptroller and Auditor General, Government of India.
2.10) “EPC” means Engineering, procurement and Construction mode.

2.11)  “HEFA” means Higher Education Financing Agency.

2.12)  “MoH&FW” means Ministry of Health & Family Welfare.

2.13) “Applicant/Bidder/Tenderer” can be used interchangeably and shall have the same
meaning. Similarly, Tender/Bid also shall have same meaning.

3) ELIGIBILITY CRITERIA:

3.1)  Asperclause 7.1 of this document.

4) The broad Scope of the Works / Project description shall be:
4.1)  The Execution of the project shall be undertaken on behalf of AlIIMS Nagpur.

4.2)  Construction and development of Dining Hall & Infrastructural works including
electrical, plumbing, HVAC, Fire-fighting, Water supply, CCTV, Horticulture, External
Development works and associated services etc. at the various campuses of AlIIMS
Nagpur in compliance with all applicable laws/rules/guidelines issued by Govt. of India.

4.3)  Execution and Supervision of all the project related activities such as civil, architectural,
Structural, Plumbing, Electrical etc. where Engineering, Procurement and Construction
would be fully contracted.

4.4)  Obtaining statutory approvals, local body approvals etc. wherever applicable.
4.5)  The project shall comply with GRIHA-IV or above.

4.6) Dining Hall infrastructure shall be planned and designed in phases to ensure that the
building is occupiable by AIIMS Nagpur as per the need determined during project
proposal stages. The phasing plan shall be prepared during the time of contract/MoA.

4.7)  Design shall comply with local architecture, applicable bye laws and NBC-2016 or latest code
4.8)  Obtaining completion / occupancy certificate including fire, safety etc., if applicable.

4.9) Handing over the completed works/project with quality and compliance of all rules and
regulations to AIIMS Nagpur.



4.10)

4.11)

4.12)

4.13)

4.14)

4.15)

4.16)

4.17)

Maintenance of building and campus systems during the defect liability period of 12
months from the date of handover. Warranty of water proofing and Structure stability
of the building shall be 10 years from date of completion of warranty period/defect
liability period, whichever is later.

PMC shall appoint design consultant for the preparation of proposal good for
bidding of EPC contractor. The broad scope of Design consultant shall include:

a) All Architectural Drawings and design of buildings and master plan.

b) Structural design and drawings etc.

c) Mechanical, Electrical & Plumbing (MEP) services and drawings.

d) Low voltage systems (CCTV/LAN etc.) facilities and drawings.

e) Landscaping and horticultural development least affecting the natural flora and
fauna of the site and drawings.

f)  Clearance of the site in all respect.

g) Vetting of structural drawings, mechanical, electrical and plumbing drawings from
any NITs, lITs and CBRI.

h) 3 D model of the said building.

i) Isometric and prospective view.

All drawings should be as per the compliance of NBC 2016, GRIHA rating, Fire safety

standards, etc.

The design consultant shall have appropriate qualification and experience consistent

with the project challenge.

PMC shall involve representatives of AlIIMS Nagpur in selection of Design Consultant
along with other experts.

The proposal of design consultant presented at the time of selection of Design
Consultant shall be tentative and AIIMS Nagpur is at its liberty to accept/change or ask
for alternative design during design finalization stages

PMC shall prepared estimates for project scope of work as identified by AIIMS Nagpur
and submit for approval of AIIMS Nagpur.

PMC shall ensure that Design consultant completes the design and drawing proposal in
less than 2 months through following design finalization stages:

i)  Final concept & Concept design alternatives

ii) detailed design with model/3D walkthrough

iii) Design shall be cost effective and efficient in fund utilization

iv) Design consultant shall interact with AIIMS Nagpur team to get detailed
understanding of the requirements and has to follow the directions issues.

v) The responsibilities of Design Consultant shall be consistent with the responsibility
of architect as given in Council of Architecture (COA) handbook of professional
practices.

Vii) Design consultant shall be responsible for design coordination and technical
support during contract stage within the finalized design.

Appointment of contractor: PMC shall appoint contractor based on design proposal
finalized by Design Consultant as per its general Conditions of Contract and Tender
Documents/specifications.



5) BID CONDITIONS:

The estimated cost of the project and duration shall be of 12 Months for completing the
project. The Bidders shall provide their services as PMC for a period of 24 Months
(construction + defect liability period) including defect liability period of 12 months
which can be extended further as per mutual agreement. However for Warranty of water
proofing and Structure stability of the building PMC shall extend support of 10 years.

5.1) Owner reserves to itself the authority to reject any or all of the bids received and
change the scope of the work without assigning any reason. The Owner also reserves the
right to itself to terminate the bidding process at any stage without assigning any reason.

5.2)  The offer, in which any of the prescribed conditions is not fulfilled or where the bidder
puts any condition including that of conditional rebate, shall be liable to be summarily
rejected.

5.3) Canvassing whether directly or indirectly, in connection with the bid is strictly
prohibited and the bid submitted by the bidder who resorts to canvassing in any form
would be liable to rejection.

5.4) The offer shall remain open for acceptance for a period of 90 +45 days from the date of
opening of 'Financial Bids'.

5.5) Bidder must ensure before submitting the bid that each and every page of the bid
documents is signed by the authorized officer of the organization. The bid document
shall form a part of the contract agreement. The successful bidder on acceptance of his
bid by the Accepting Authority, and issue of letter of intent/ award shall sign the
contract agreement / MOA as required by the Owner.

5.6) To obtain first-hand information on the assighment and on the local conditions, bidders
have to visit the actual site of the project. Bidders must be informed themselves of local
conditions and terrain and take these into account while preparing their bids.

6) SUBMISSION OF BID:
Bids to be submitted on the date mentioned in this document on CPP portal.

The Agency (PMC) consultancy / service charges all-inclusive but including GST for
Providing Comprehensive Design Engineering and Project Management Consultancy
(PMC) Services shall be quoted in terms of Fee both in figure and in words duly signed
by the Authorized Signatory to be indicated in the prescribed format provided. GST as
applicable shall be paid as per Gol Norms.

The owner shall reimburse/ pay all expenditure related to obtaining statutory
clearances of the project as per actual including registration charges (if any) with
concerned authority.

Bids without EMD and Tender Fee shall be rejected summarily.

Contract/Bidder have to submit EMD in hard copy in a sealed envelope with clearly
mentioning the EOI No. on or before the last date and time of submission of bid. Delay in
the post or courier may be treated as disqualified.



7)

EVALUATION CRITERIA: Minimum Eligibility Criteria:

The Agencies who fulfill the following minimum eligibility requirements shall be eligible
to bid. Ineligible bids shall be rejected out rightly and no further action/technical
consideration shall be given to such bids:

i) Any Central Public Sector Undertaking set up by the Central govt. to carry out
Civil or Electrical works as per GFR clause 133(3) can participate in the bid. Other
Central PSUs notified by the Ministry of Urban Development for such purpose can
also participate in the bid. Memorandum of Understanding (MOA) to be submitted
along with the tender as documentary evidence for this purpose.

ii) The bids received as a joint venture or consortium are not eligible for
participation. Only sole bidders are allowed to participate in the bid.

iii) The bidder must be a Government company registered under the companies act
2013/1956 or a corporation setup by an act of parliament or a department of the
central Government. The certificate of incorporation or the gazette notification of
the incorporation of the body must be enclosed with the bid.

iv) Should have satisfactorily completed as Project Management Consultant (PMC)
/Design, Development and Construction agency for works as mentioned below
completed within (07) Seven years ending previous day of last date of submission
of tenders. (Copies of completion certificates shall be attached) The value of
executed works shall be brought to current costing level by enhancing the actual
value of work at simple rate of 7% per annum; calculated from the date of
completion to last date of receipt of tenders.

a. One similar work costing not less than 15 Crores

Or
b. Two similar works each costing not less than 10 Crores

Or
c. Three similar works each costing not less than 07 crores

Similar works means experience in construction of building as well as design, consultancy
(structural and Architectural consultancy)
v)  Cumulative average annual financial turn over during the immediate last 3

consecutive financial years should be at least X 100 crores. The CA certificate or
balance sheet should be signed by the authorized charted accountant with UDIN
No.

vi) The agency should have experience as Architectural and Project Management
Consultant for Construction of a completed building single project with minimum
value of X 15 crores approx. during the last 07 years.

vii) Agencies that are debarred or blacklisted by any Govt. Departments are not
eligible to participate in the tender. A notarized Certificate on stamp paper of Rs.
500 / undertaking on company’s letter head is to be submitted along with the bid as
attached in the Annexure IX by the bidders to the effect that they are not
debarred or blacklisted by any Govt. Department. In case, if it is found at later
stage that the bidder is a blacklisted/ debarred company declared by any Govt.
Department then the works shall be withdrawn, and EMD/PBG/bid security will
be forfeited.



7.1) Evaluation of Technical Bid

The duly constituted Technical Evaluation Committee (TEC) shall evaluate the Technical

Proposals on the basis of their responsiveness to the Terms of Reference and by

applying the evaluation criteria. The bid shall be evaluated as per the fo llowing criteria:

List of mandatory documents

Technical Documents

Submitted
(Yes / No)

. |Technical Manpower details

(Presence of in-house professionally qualified staff on the payroll of the PSUs in indicated
categories) The Engineers and Architects required as mentioned below should be of regular
employees on permanent payroll of the bidder.

Civil Engineers, Electrical Engineers, Architect (all having Minimum 5 Years of Experience)
Document signed by the Head / HR Department to be submitted.

Similar Work Experience in construction of building as well as design, consultancy (structural
and Architectural consultancy)

a. One similar work costing not less than 15 Crores  Or
b. Two similar works each costing not less than 10 Crores  Or
c. Three similar works each costing not less than 07 crores

PSU Status (Document showing Navratna/ Mini ratna/ Maharatna)

. |Experience in Green Building Completed and successfully handover to client any construction

project in last seven years. Relevant document to be submitted

. [Technical timeline/ tentative guideline

1. Explanation of proposed Conceptual Layout as per scope of wok mentioned in the EOI.
2. Approach to complete the Project within the estimated Cost with detailed cost break-up
proposal.
3. Approach to complete the Project within the estimated timeline - Schedule for
completion.
4. List of statuary approvals like Building Plan Approval, Fire NOC, PCB etc. and explaining
proposed layout is in compliance with Regulations / Codal provision like NBC, Local Bye-
laws.

5. Team strength to depute at site for monitoring of the project.

(This part shall be submitted in PDF/ presentation format )

. Submission of all Annexure published in Eol (All annexure of this Eol/ Tender document shall be

submitted duly filled and signed copy)

. Average annual financial turn over during the immediate last 3 consecutive financial years should be

at least X 100 crores

. lUndertaking for non-blacklisting. A notarized Certificate on stamp paper of Rs. 500 / undertaking on

company’s letter head is to be submitted along with the bid as attached in the Annexure IX by the
bidders to the effect that they are not debarred or blacklisted by any Govt. Department.

The bidder must be a Government company registered under the companies act 2013/1956 or a
corporation setup by an act of parliament or a department of the central Government. The certificate
of incorporation or the gazette notification of the incorporation of the body must be enclosed with
the bid

Annexure — | to Annexure XVI duly signed copy to be submitted along with technical bid




7.2) Opening and Evaluation of Financial Bid

The Financial Bids will be opened only of technically qualified bidders in technical bid (Stage—I) and
each is termed as Technically Qualified Bidder (TQB). The bidders shall quote percentage
consultancy charges as of the tendered amount, the financial bid is including GST as applicable.

Bidder quoting lowest consultancy charges shall be awarded the contract for PMC for the subject
work. In case of two or more bidders quoted same rates then bidder having more experience in
term of amount shall be awarded the contract, if required.

7.3) Memorandum of Agreement (MOA)

The MOA between PMC and Owner will be executed with mutually agreed terms and
conditions. This document/relevant terms and condition will be part of MoA as decided by the
AIIMS Nagpur /Owner. However, the minimum requirements of GFR 2017and other related GOI
directions for such project shall be complied with.

74) PERFORMANCE SECURITY/GUARANTEE

5 % in form of Bank Guarantee/FDR merged in favor of Director AIIMS Nagpur issued from any
nationalized bank. Performance guarantee shall be kept for defect liability period and duration of
contract plus two additional month.



Annexure-I

Scope of Work

Construction of Dinning Hall (G+1) including Drawing, Designing, Vetting of all
Drawings, Electrical, Plumbing, HVAC, Fire-fighting, Water supply, CCTV, Horticulture
and External Development works and associated services etc. at the campus of AIIMS
Nagpur

Scope of work: - The broad scope of work includes the following activities:

Salient feature of the proposed Dinning Hall AlIMS is as follows:
The facility will include:

e Entrance Foyer, Hand Wash, Drinking Water, Storage Area, Dish Washer Area, Lift, Kitchen Preparation
& Cooking Area, Service Counter, Ladies/Gents Toilet, Workers Toilet

¢ Proposed Capacity: 500 PAX
e Total Built up Area: 1050 Sgm (Estimated) or (Minimum Total Built up area that fulfill our requirements)
e Total Number of Floors: Ground +1

o Tentative layout and 3D view, budgetary / PE is attached in this document for better understanding of the
AlIMS Nagpur requirement.

PRELIMINARY COST ESTIMATES -SUMMARY
*As per attached document

A These Preliminary Cost estimates are based on Plinth Area
Rates 2023

1. The scope includes all types of labor, sundry items, transportation, electricity, water etc.
required to carry out the work as per scope of work (details in Schedule of rates) and in
accordance with good engineering practice.

2. Post completion of the project including defect liability period, AIIMS Nagpur will look into
the operation and maintenance of the project at their own cost. AlIMS Nagpur shall ensure
that project is utilized for the sole objective for which it is created.

3. Payment will be made as per Schedule Payment plan.

4. Fund utilization certificate signed by CA as per ICAlI format is to be submitted under
budgetary heads only.

5. The rates shall remain firm during the period of the agreement.

6. Payment shall be made as per actual execution of items and within the approved cost. No
cost overrun is permissible.

7. Monitoring and Certification of the executed work shall be done by AIIMS Nagpur.

8. AIIMS Nagpur will have to satisfy themselves w.r.t. the quality of construction and stability
of the structure.



8)

TERMS & CONDITIONS OF ENGAGEMENT:

A) RESPONSIBILITIES OF PMC

Vi.

Vii.

viii.

Subsequent to signing of the MoA, PMC shall take possession of encumbrances free site
from the OWNER and shall nominate a responsible senior engineer for execution of the
Project under intimation to OWNER.

The planning, designing of the Project shall be done by the PMC. PMC shall prepare
architectural concept and other services drawings as per the scope of works
provided/required by OWNER. PMC shall prepare detailed cost estimates based PE /
tentative layout submitted by AIIMS Nagpur or mentioned in this document on latest DSR
approved architectural concept /other services drawings & specifications and vetting of
all structural drawing from any NIT’s/IIT’s and CBRI by OWNER. Preliminary cost
estimates is prepared which is based on latest CPWD plinth area rates / DSR (as
applicable) enhanced by the cost index of the area and market rate analysis for items which
are not included in CPWD, PAR, for financial sanction / approval of the OWNER.
However details estimate shall be prepared by PMC and submit for approval before
finalization of tender for selecting contractor or agency for execution.

PMC shall prepare tender documents comprising the technical specification, BOQ, general
terms and conditions, special conditions etc. and decide on inviting tenders either on
engineering procurement construction (EPC)/ item rate mode. PMC will provide in its
contract with Contractor/Agencies, escalation clause as per prevailing CPWD’s General
Conditions of contract submit for approval before finalization of tender for selecting
contractor or agency for execution. For efficient Project execution, if required, PMC shall
decide on sub packaging of the entire work. PMC shall invite open tender based on
prevalent / established prequalification criteria. PMC shall award the work within
sanctioned cost (including agency charges) to the technically qualified lowest bidder.

If there is an increase in L-1 tendered cost vis a vis sanctioned cost (including agency
charges) then PMC shall put up a proposal to the OWNER for sanction of the revised cost
with supporting documents and technical justification.

PMC shall make all the statutory payments to the local government or any other statutory
body or bodies relating to the Project from the Project Fund.

PMC shall unless otherwise specified be fully responsible for procurement of all materials
through contractors/agencies for the Construction activity as approved by the
Superintending Engineer (AIIMS Nagpur) and be liable for compliance of statutory
laws/rules/regulations and quality control at site.

PMC shall be wholly responsible for any observations and/or comments and, if any, defects
pointed out by C.T.E and/or C.V.C and/or C.A.G in the planning & procedures of execution
of the Project.

PMC shall have the absolute authority to grant escalation, extension of time, cancel or
determine cancellation of contract, either in full or parts, if the Contractor fails to perform
/ complete the work, due to inferior workmanship etc. PMC shall get the balance work

Completed at the risk and cost of the Contractor / subcontractor.
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Xii.

xiii.
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XX.

XXi.

XXii.

xxiii.

XXiV.

XXV.

Any defects discovered and brought to the notice of the PMC during the period aforesaid
shall be rectified by the Contractor appointed by the PMC. PMC shall ensure that in the
event of the failure on the part of the Contractor, the same may without prejudice to any
other rights available to it in law, be rectified by the PMC at the cost and expense of the
Contractor.

PMC shall be fully responsible for the timely completion, the quality any delay and
structural safety of construction. Any defect discovers and brought to the notice of PMC
during the period aforesaid shall be rectified by the contractor appointed by the PMC. PMC
shall ensure that in the event of failure on a part of contractor the same may without
prejudice to any other rights available to it in law, be rectified by the PMC at the cost and
expenses of the contractor.

PMC shall unless otherwise specified be fully responsible for procurement of all materials
as approved by Superintending Engineer AIIMS Nagpur and services for the construction
activities.

During the various stages of execution PMC shall submit a monthly progress report with
actual site photographs to the institute.

For any unforeseen expenses in the project, it has to be approved by the institute, separately

PMC shall execute the work from concept to completion as per scope of work given by
institute and complete it within a period mutually agreed between the parties.

The PMC as an executing agency for the project shall carryout the entire planning and
construction of the project for the intended use of the institute including its project
management, supervision and related services.

PMC has to complete the work within the estimated project cost.

Based on the requirements and scope of work given by institute, PMC shall submit
preliminary drawings to institute for approval.

Based on approved preliminary drawings, PMC shall submit preliminary estimate of the
worKk to institute for approval.

PMC to forward draft tender copy to institute before issuing notice inviting tender (NIT).
The suggestions of institute will be considered by PMC for incorporating in the tender
document.

PMC will provide the project execution plan to the institute and monitoring the same which
may reflect in their monthly progress report.

The PMC is bond to achieve the minimum monthly target of at least 70% on site.
The PMC shall not stop or slow the work at site due to delay or non-payment of bill timely.

PMC shall provide all the assistance to the Superintending Engineer and Executive
Engineer of AIIMS Nagpur as required time to time.

PMC shall have the detailed bill with compliance of quality control certificate for the
payment.

PMC shall submit the utilization certificate with every bill.



XXVi.

XXVii.

PMC shall do the vetting of all drawings from any NIT’s/IIT’s and CBRI.

PMC should open the separate account in BOB for AIIMS Nagpur for this work only and PMC
may not use or consumed this amount for any other project or work, if required.

B) RESPONSIBILITIES OF OWNER:

Vi.

Vii.

viii.

The OWNER shall provide to PMC all Project related requirements/ detailed scope of
works for planning/designing pertaining to the Project.

OWNER shall demarcate and hand over the site free of all encumbrances or charges to PMC.
It is further clarified that PMC shall not be held responsible by the OWNER for any
encumbrance or encroachment related litigation, continuing or future, which may arise in
relation to the site and in case, PMC is involved in any such suits arising out of the site,
continuing or threatened, the OWNER shall extend all possible support to PMC in such
litigation before any court or tribunal.

The OWNER shall exercise its responsibility as the owner of the Project by signing the
drawings required for Statutory Authorities and also by giving necessary authorization
to PMC to secure approvals from local bodies of statutory authorities for the planning,
construction as contemplated in this agreement from time to time. However, the OWNER
shall help the PMC to the extent of writing letters to local bodies regarding getting such
approvals.

OWNER shall give / convey the approval of the sanctioned cost of the Project for its
execution. OWNER shall also convey / grant timely approvals to the revised cost estimates
as submitted by the PMC along with proper justification.

OWNER shall release the funds/payments comprised in the Project Funds promptly and as
and when required by PMC to ensure that the progress of work is not hampered due to
non-availability of funds.

OWNER shall provide its GST registration certificate for the purpose of GST returns &shall
raise timely tax invoices by PMC.

OWNER shall nominate authorized nodal officer/ to inspect and check the ‘construction
work’ from time to time to see that the construction works are being carried out as per
drawings & specifications as provided in the approved cost estimate. If during the
inspection, any defects or variation without the written request of the OWNER are found,
then the same shall be rectified by the PMC through its deployed contractors.

OWNER must ensure to communicate any change in Scope, Extra items to be incorporated
in the awarded work well in time. Further, no separate approval for deviations in
quantities in the awarded work to the Contractor will be obtained by PMC from the OWNER
where the deviations are within the prescribed limits as per Contract and /or within the
approved sanctioned cost (including agency charges) of the Client.

C) PURPOSE OF ENGAGEMENT OF PMC

This MoA is being entered into between ‘Owner’ and PMC for undertaking the civil
engineering construction services for infrastructure development of AIIMS Nagpur on
“Deposit Work Basis”.

Subsequent to this MoA, ‘Owner’ shall communicate its requirement along with required
details for specific project work to be taken up by PMC.

PMC shall prepare preliminary specifications, estimated time for completion and cost
estimates for the specific project work which shall be finalized between OWNER and PMC.
Based on the finalized preliminary specifications, estimated time and cost estimates, the



Vi.

vii.

viii.

‘Owner’ shall communicate its acceptance of “in-principle approval” for PMC to proceed
ahead with the detailed Project work or not.

Upon receipt of in-principle approval, PMC shall proceed ahead with finalizing detailed
planning, designing, architectural drawings, BOQ etc. required for tendering with due
approval of OWNER.

All the procurement activities shall be carried out by PMC on behalf of OWNER adhering to
PMC guidelines, applicable Government guidelines including CVC, GFR etc.

Subsequent Project activities shall be undertaken as per finalized scope of work and Project
schedule

Owner may communicate its requirements for several project works simultaneously or as
and when there is requirements for execution of works at the various campuses of AIIMS
Nagpur.

The terms and conditions and the Agency charges on the actual cost of the Project for services
rendered by PMC(, shall be as agreed in the MoA, whereas the technical specifications and
estimated costs shall separate for each specific project sanctioned by AIIMS Nagpur.

D) PAYMENT TERMS & RELEASE OF FUNDS

b)

d)

f)

h)

The expression ‘actual cost of Project’ shall include the following:

All the final payments made to the contractor(s), vendors / supplier(s), TPQM agency etc. as
agreed upon in the tender for the construction of all the buildings, services, related facilities
etc.

All costs of materials acquired for the Project and used on the work, either directly or
through the contractor(s) including storage charges, carriage and any other incidental
charges connected with such materials but including the material not incorporated or not
handed over to the OWNER.

All cost of labour and manpower deployed on the Project works by the PMC on its own or
through labour contractors or even its own manpower provided to contractors for
execution of the works.

Actual cost of site survey, soil testing charges, laboratory charges for testing of any
material, manufactured or built items including the cost of cartage of samples to and from
the laboratory.

The cost towards vetting of design/drawings from any reputed institute (including NIT/ IIT
and CBRI) and/or their services for consulting any matter concerning the Project.

The contingency towards watch & ward staff, construction of site office, other field
requirements etc. as per CPWD works manual.

All monetary liabilities of the PMC towards the contractors/ sub-contractor, suppliers and
other agencies to the extent these falls within the definition of actual cost as may be left
outstanding at the time of payment of final bill provided they have been accepted by the
PMC as balance payment against final bill of these agencies.

All additional costs as payable to contractors /vendors/labors etc. on account of risk & cost
action against contractor.

All liabilities arising out of any court decree or arbitration award and /or any additional costs
transpiring due to the direction of any court/tribunal /statutory body and/or any other
legal costs including but not limited to the cost of hiring advocates, getting legal opinions,
filing of pleadings etc. for the purpose of initiating on behalf of, or defending, itself or the
OWNER in any suit or arbitration, in respect of any dispute arising out of the Project works
done or to be done and/or freeing the site of all encumbrances and/or charges. This sub-



Vi.

vii.

viii.

clause only addresses disputes/arbitrations/suits with any or all of the contractors or any
other person(s) body/authority. Nothing in this sub-clause shall be construed to cover any
disputes/arbitrations/suits between the OWNER and the PMC, in which case, each party
shall bear its own costs.

The actual cost of work shall not include:
cost of land; and
Cost paid by the OWNER to local government or any other statutory body or bodies for
getting approvals for the Project etc.

All tax liabilities including Applicable Taxes on payments to contractors & PMC and any further
tax liability arising out of statutory amendments in laws, government notifications etc. shall be
paid by OWNER to PMC.

In case of non-receipt of the payment, any extra cost incurred by PMC on operation of GST
law applicable from time to time including but not limited of reversal of Input tax credit and
interest thereon, such extra cost shall have to be reimbursed to PMC by the OWNER.

The payments by the OWNER shall be made by transfer of funds in a bank account of PMC
India Ltd. or through demand draft/cheque /RTGS/NEFT.

The OWNER shall give initial deposit of 10% (Ten percent only) interest free advance of the
estimated cost on signing of the Agreement to PMC. This initial deposit would be retained for
adjustment against the last portion of the estimated expenditure.

At the time of the award of work to the contractor(s), the OWNER will, in addition to the
initial advance mentioned in sub-Clause D (vii) further give 10% (Ten percent only) of the
awarded tendered cost as interest free advance to the PMC for disbursement to the
Contractor(s). The PMC will subsequently recover this advance from the contractor(s) as per
the provision of contract.

The PMC shall give to the OWNER , their monthly reimbursement bill showing description of
work done, quantity & value of services rendered and Applicable Tax along with their
expenditure claim (including agency charges) duly certified by a representative of PMC on the
Project, for reimbursement of expenditure incurred. The OWNER shall release the payment
within 15 (fifteen) days of submission of invoices/reimbursement bill by the PMC. On
completion of work, the accounts of the works shall be closed and a final statement shall be
submitted for settlement along with refund of excess deposit received, if any, audited by a
Chartered Accountant. All government rules & regulations pertaining to Applicable Taxes shall
be applicable and binding on both OWNER & PMC. As the progress of the project is dependent
on the funds provided by the Client, in case the payment is delayed beyond 15 days by the
OWNER, the contract term will be automatically extended for the delayed period.

Notwithstanding anything contained in this MOA, the OWNER understands that the
uninterrupted fund flow in accordance with the agreement in the key essence for execution of
the contract. The OWNER understands that any delay in release of payments to PMC by the
OWNER shall result in corresponding delay in release of payment to agencies by PMC for
execution of the work and that the OWNER shall be solely responsible for all the liabilities
arising out of any court decree or arbitration award arising from such delay on part of
OWNER.



Annexure-II

Mile stone
S/ [nstallment Activities Financial Percentage Rupees3 Proof to be submitted
N Year for release of
installment
1 Finalization of EOI. Copy of EOI
1st 10% on award of L-1 10% Duly signed Invoice/
2 Installment Bidder. (For Architectural demand letter for 1%
Drawings , Structural instalment.
Designing and Drawings, Eund Utilization
Geo Technical Investigation certificate for the 1st
and vetting of structural installment duly signed
Drawings from the by CA
institutions as mentioned in Project progress Report
EQOI and taking approvals along with geo- tagging &
from the client and other photographic evidence
State or Central Govt.
2nd Mobilization of Machines at 10% . .
Instaliment site, Start the excavation work Duly signed Invoice/
3 . demand letter for 2nd
For the foundation, and .
completing the concreting |ns't'aIIn?1ent, . I':und
work, filling work, formwork Utilization  certificate
work etc. complete in all for the 1st instalment
respect up to the Plinth top. duly signed by
10% Chartered Accountant,
Project progress
Report along with geo-
tagging &
photographic evidence
4 3rd Plinth Top to First floor slab- 10%
Installment Brick work, Concreting in
Columns, Beam &Slab
complete in all respect
5 4th First floor to Second Floor slab 10%
Installment Brick work, Concreting in
Columns, Beam & Slab
6 |5t Completion of all civil, 10%
Installment | electrical work except
finishing / painting / Facade
fixing
7 | 6th Completion of Fire /HVAC/ 10%
installment electrical / Development
works/ OHT tank works etc
8 | 7th After completion of project 30 %
installment and Site handover
9 | Final Bill Completion of Defect Liability 10%
Period




Note: This may be vary from the actual site conditions.

Payment terms for consultancy fee: Consultancy fee shall be paid to the PMC on submission of tax invoice, on
the quoted percentage by the PMC to the amount of the bills for the work executed at site.

E) COMPLETION OF THE PROJECT

i. The date of start of the work shall be reckoned from the 10th day after issue of letter of award of
work.

ii. The work shall be completed in all respect within a period of 12 months i.e. from the 10th day after
issue of letter of award of work.

iii. PMC shall submit completion report with drawings.

iv. The defect liability period of this Project shall be 12 months after completion of work or handing over
of offer of possession or taking over of part works, whichever is earlier.

F) LIQUIDATED DAMAGES

i. PMC shall be required to complete the construction of Project within the period stipulated in this
MoA. In case of delay, which may occur due to the reasons beyond the control of PMC, PMC would
intimate the OWNER with full details of extension in time limit for completion of the works and
keeping the contract alive. The OWNER must ensure to communicate approval of extension within
1 month from the date of intimation by PMC else approval will be construed as granted and no
further communication from OWNER in this regard will be tenable.

ii. If the delay in completion is solely attributable to the PMC , the PMC shall be liable to pay as
damages to “OWNER " a sum calculated @ 0.5% (Zero point Five percent) of the Agency Charges for
the balance work for each month of delay, subject to a maximum of 10% (Ten percent) of the
Agency Charges of balance work.

iii. In case the Project is delayed due to reasons not attributable to PMC beyond the time as mutually
decided as per clause D (ii) above, PMC shall be entitled for extra payment for staff salaries
overhead and logistics etc. on actual basis beyond the time initially decided mutually as per clause
D(ii) above. This shall be in addition to the agency charges payable to PMC in clause no. C
(i) above. PMC shall recover such extra amount by way of imposing penalties on the concerned
agency(ies). However, in the event of delay due to Force Majeure causes resulting in the extension
of the completion schedule for a length of time equal to the period of force majeure, PMC shall be
entitled for extra payment.

iv. The PMC shall be fully responsible to defend any suits or arbitration / Court cases on behalf of
OWNER arising out of project in connection with the work between the PMC and its Contractor(s)
and any award/decree during the construction stage or post completion of work, shall be payable
from the Project Fund / OWNER. However PMC shall not charge Agency Charges on such
Arbitration award(s)/ court decree(s) in the favour of contractor(s).

v. PMC or contractor may not approach directly for the arbitration in case of any dispute. PMC or
contractor firstly approach to SE AIIMS to the resolve of any dispute then they must appeal to
Executive Director, AIIMS Nagpur and they have to appeal to the Dispute Residual Committee
formed by Executive Director, AIIMS Nagpur.



G) ARBITRATION

Settlement of Disputes:

A.The parties shall use their best efforts to settle all disputes amicably as arising out of or in connection with
the Tender/Contract or the interpretation thereof. Executive Director, AlIMS Nagpur will be the sole
authority for settling the disputes amicably. If the same is not settled within Thirty days, the disputes
settlement shall be done by the sole arbitrator as may mutually agreed by both the parties who will
decide the case in accordance with and as per the provision of the Arbitration and Conciliation Act 1996
(as amended from time to time) and venue of such arbitration shall be AIIMS Nagpur.

B. Notwithstanding anything contained in pre-para, Arbitration and settlement of disputes shall be done
through the applicable Govt. of India policy i.e; — Administrative Mechanism for Resolution of Disputes
(AMRD) as amended from time to time in case of successful bidder happens to be a Govt. Organization.

C. Competent Court in Nagpur/Uttarakhand shall have an exclusive jurisdiction over the dispute

H) FORCE MAJEURE

PMC shall not be considered in default if delay in completion of work occurs due to causes beyond its
control including but not limited to delay in completion of the work occurs due to cause beyond its
control such as acts of God, natural calamities, civil wars, fire, strike, frost, floods, riots and acts of
unsurpassed power. The PMC shall notify ‘OWNER’ in writing within fifteen days from the date of such
occurrence. In the event of delay due to such causes, the completion schedule will be extended for a
length of time equal to the period of force majeure. Any expenditure incurred by the PMC during the
period of force majeure shall be reimbursed by the OWNER. In case of closer of work due to the force
majeure, any liabilities towards contractor and/or expenditure of the PMC shall be payable by the OWNER

PMC shall not hold responsible any contractor/sub-contractor/ agency for the delay/ stoppage of work due
to force majeure conditions like natural calamities, civil disturbance, war, etc. and for losses suffered if
any, by the OWNER on this account. PMC shall also not be liable in any manner whatsoever towards such
losses and no compensation of any kind whatsoever will be payable by the PMC to the OWNER. Suitable
force majeure clause shall be incorporated in all the agreement entered into by the PMC with the
contractors/ agencies



DETAILS ABOUT BIDDING AGENCY

(ANNEXURE - IIT)

NS(') Particulars Details Attached at Page
’ No.
Full name of the Bidder PSU(In
capital letters)
1.

Full address of the
Bidder PSU/Registered Office

(a) Telephone No:
(b) Email ID:

Names and details of the
Authorized Signatory of the
RFP/Bid (Name, Designation,
Address, contact telephone
Number, Mobile number, Email
ID)

Technical Manpower (Presence of
in-house professionally qualified
staff on the payroll of the PSUs in
indicated categories)

Civil Engineers

(Minimum 5 years of experience)

Electrical Engineers

(Minimum 5 years of experience)

Architect (Minimum 5 Years of
Experience)

Experience of similar nature of
works during last seven years:
Projects successfully completed




Navratna and above/Schedule A-

10
Mini  Ratna/Schedule  B-Mini
Ratna

11 No. of years in the relevant
operational area (Construction
and other allied works)
Has the bidder PSU been

1 blacklisted by any organization at
any time? If so, attach the
details of the same.

13 |PAN

14 |TAN

15 |EPF

16 |ESI

17 |Labor License of the current
project
Corporate Identification

15 |Number (CIN)/ Firm

Registration Number (FRN)




16

Date of incorporation and number
of years of experience in relevant
area

17

GST registration No.

18

Attached attested or certified copy
of mark sheet / degree for the
Architect having minimum five-
year experience.

19

Attached experience certificate of
the Architect.

20

Experience of similar nature of
during last seven years project
successfully completed and
handed over to client.

21

Attached certificate for the
category of Firm/ Navratan or
above/ Schedule A - Mini
rattan/Schedule B - Mini rattan

22 |No. of years in the relevant
operational area. (Construction
and other allied works.)

23 MOA Ratings for the past three

years as per DPE, Gol




24 | Experience of Green Building
completed and successfully
handover to client in last seven
years.

25 |Experience of development of
master plan and campus survey,
one projects for an area of at
least 30 acres or more.

26 |Bidder should have completed at
least one assignment for
Educational, medical or research
Institutes comprising of
Administrative, Academic, hostels
and residential buildings, at least
G+5 storied building or more. Etc.
in last seven years.

Graduate Supporting Staff
No. of full-time employees in Engineers (Technical)
27 N
the Organization
Financial strength of the Organization for the last 3 years. (Attach
photocopies of audited balance sheets and CA certified calculation
statements)
2022-23 2023-24 2024-25 Average
Turnover
(IN CRORE)
14
2022-23 2023-24 2024-25 Average
Annual Profit
PBT (Before
Tax)
Net Worth
(as on 31t
March 2025)

Note: Attach attested copies of all the documents in support of above-mentioned points.

e Itis hereby certified that - ---- (The bidding PSU herein) has never
been black-listed by Central/ State Governments/ PSUs.

e Itis hereby submitted that all the terms and conditions of this RFP are acceptable to the
Bidder PSU.



e Over Writing or Cutting may disqualify the bidder from the bid.

[ hereby certify that the above-mentioned particulars are true and correct. If any
fact/information is found incorrect/misleading, the bid shall be rejected, and the bidder is
liable for legal action.

(Signature of Authorized Signatory.
Name of Authorized Signatory)

(PSU Stamp)

Mobil No:-

Email id-



DETAILS OF PERSONNEL

(Annexure V)

No. Category

No. of persons

Graduate Engineers (in the payroll
of PSUs) (Minimum 5 years of

1 experience)

a) Civil

b) Electrical

c) Architect

2 |Supporting Staff (Technical)

TOTAL

(Signature of Authorized Signatory.
Name of Authorized Signatory)

(PSU Stamp)
Mobile No:-

Email ID:-



(ANNEXURE - V)

DETAILS OF WORKS / PROJECTS EXECUTED DURING LAST FIVE YEARS

Is there any
Exa_ct Approved Timeline dlfgg::f/
S location Date of fixed Actual date | Final cost .
. Name of Owner N f . On cost F P of g case/arbi R Kk
Department ame of project | of project commencement or of )f project | ¢ation case [Remarks

No. site of the (in lakhs) of project complete | Completion | (inlakhs) pending in

project ion Respect of

The project
1
2
3
4
5
6
7

(Signature of Authorized Signatory.
Name of Authorized Signatory)

(PSU Stamp)
(Seal & Signature of the Bidder)



(Annexure - VI)

DETAILS OF OFFICES IN AND SURROUNDING AREA
‘[/,\(;.(;;t;oﬁ No. of personnel Details of
Sr. Ithiu Supporting Office Details of
address | Graduate
No. ] Staff Space Infrastructure
and Engineer ]
contact (Technical) (In Sqft)
details
1
2

(Signature of Authorized Signatory.
Name of Authorized Signatory)

(PSU Stamp)

Mobile No:-

Email ID:-



(Annexure - VII)

OFFER FOR AWARDING LETTER/TENDER SUBMISSION LETTER
(To be typed submitted in the letter Head of the Company/ firm of Bidder)

To,
The Superintending Engineer
AlIMS Nagpur,

Sub: “Comprehensive Project Management Consultancy (PMC) Services for the construction of Dinning
Hall (G+1) including Drawing , Designing, Vetting of all Drawings, Electrical , plumbing, HVAC,
Firefighting, Water supply, CCTV, Horticulture and External Development works and associated
services etc. at the campus of AlIMS Nagpur”.

Dear Sir,

I/ We acknowledge that AIIMS Nagpur is committed to follow the principles thereof as enumerated in
the Integrity Agreement enclosed with the tender/bid document.

I/We agree that the EOlI cum RFP is an invitation to offer made on the condition that I/We will sign
the enclosed integrity Agreement, which is an integral part of tender documents, failing which I/We
will stand disqualified from the tendering process. I/We acknowledge that THE MAKING OF THE BID
SHALL BE REGARDED AS AN UNCONDITIONAL AND ABSOLUTE ACCEPTANCE OF THIS CONDITION OF
THE NIT.

I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit and further
agree that execution of the said Integrity Agreement shall be separate and distinct from the main
contract, which will come into existence when tender/bid is finally accepted by AIIMS Nagpur. |/We
acknowledge and accept the duration of the Integrity Agreement, which shall be in the line with
Article 1 of the enclosed Integrity Agreement.

I/We acknowledge that in the event of my/our failure to sign and accept the Integrity Agreement,
while submitting the tender/bid, AIIMS Nagpur shall have unqualified, absolute and unfettered right to
disqualify the tenderer/bidder and reject the tender/bid is accordance with terms and conditions of
the tender/bid.

Authorized Representative of Bidder
Signature:
Name: Address:

Place:



(Annexure-VIII)
LETTER OF TRANSMITTAL

To,
The Superintending Engineer,
AlIMS Nagpur,

Sub: BID FOR PROVIDING Comprehensive Project Management Consultancy (PMC) Services for the
Construction of Dinning Hall (G+1) including Drawing, Designing, Vetting of all Drawings,
Electrical, Plumbing, HVAC, Fire-fighting, Water supply, CCTV, Horticulture and External
Development works and associated services etc. at the campus of AIIMS Nagpur.

Sir,

Having examined the details given in bid document for the above work, | / We hereby submit the Bid.
I/We hereby agree with the terms & conditions mentioned in the bid document.

Yours faithfully,

(Signature, Name and Designation of
authorize person with complete address
of PSU)

(Please affix seal)



(ANNEXURE -IX)
TENDER ACCEPTANCE LETTER

(To be given on Company Letter Head)

DATE:-

To,
Superintending Engineer
AlIMS NAGPUR

Sub: Acceptance of Terms & Conditions of
Tender. Tender Reference No:

Name of Tender / Work: “Comprehensive Project Management Consultancy (PMC) Services for
the construction of Dinning Hall (G+1) including Drawing, Designing, Vetting of all
Drawings, Electrical , Plumbing, HVAC, Fire-fighting, Water supply, CCTV, Horticulture and
External Development works and associated services etc. at the campus of AIIMS
Nagpur”.

Dear Sir,

1. I/ We have downloaded / obtained the tender document(s) for the above mentioned
‘Tender/Work’ from the web site(s) namely: as per advertisement, given in the above
mentioned website(s).

2. | / We hereby certify that | / we have read the entire terms and conditions of the
tender documents of all pages (including all documents like annexure(s), schedule(s),
etc.,), which form part of the contract agreement and | / we shall abide hereby by the
terms / conditions / clauses contained therein.

3. The corrigendum(s) issued from time to time by department/ organization too has
also been taken into consideration, while submitting this acceptance letter.

4. | / We hereby unconditionally accept the tender conditions of above mentioned
tender document(s) / corrigendum(s) in its totality / entirety.

5. 1 / We do hereby declare that our Firm has not been blacklisted/ debarred by any
Govt. Department/Public sector undertaking/Private organization.

6. |/ We certify that all information furnished by our Firm is true & correct and in the
event that the information is found to be incorrect/untrue or found violated, then
department/ organization shall without giving any notice or reason therefore or
summarily reject the bid or terminate the contract, without prejudice to any other rights or
remedy including the forfeiture of the full said earnest money deposit /Security deposit
or both absolutely.

Date: Signature of authorized person
Place: Full Name & Designation:
Company’s Seal



1)

2)

3)

(ANNEXURE - X)
Format of Performance Bank Guarantee

(To be submitted in Stamp Paper of appropriate value)

In consideration of AIIMS Nagpur (hereinafter called “The AIIMS Nagpur”) having agreed under the
terms and conditions of this Letter of Agreement No. dated

made between

The AIIMS Nagpur and(hereinafter called “the PMC service provider”) for the work of providing
Program Management Consultancy services for the proposed Infrastructure works for a period of 42
months in the campus of AIIMS Nagpur , . (Hereinafter called “the Letter of Agreement”) having
agreed to production of an irrevocable bank Guarantee for Rs.__ (Rupees_only), as a guarantee
from the PMC service provider for compliance of his obligations in accordance with the Terms and
Conditions in the said agreement, we (Indicate the name of

the Bank) (hereinafter referred to as “the Bank”) hereby undertake to pay to the AlIIMS Nagpur an
amount not exceeding Rs._ (Rupees only), on demand by the AIIMS Nagpur.

We (Indicate the name of the Bank) do hereby undertake to pay the amount
due and payable under this guarantee without any demur, merely on a demand from the AIIMS

Nagpur stating that the amount claimed is required to meet the recoveries due or likely to be due
from the said PMC service provider. Any such demand made on the bank shall be conclusive as
regards the amount due and payable by the Bank under this guarantee. But, our liability under this
guarantee shall be restricted to an amount not exceeding Rs.___(Rupees_only).

We, the Bank, further undertake to pay to the AIIMS Nagpur any money so demanded
notwithstanding any dispute or disputes raised by the PMC service provider in any suit or
proceeding pending before any Court or Tribunal relating thereto, our liability under this present
being absolute and unequivocal. The payment so made by us under this bond shall be a valid
discharge of our liability for payment there under and the PMC service provider shall have no claim
against us for making such payment. We

(Indicate the name of the Bank) further agree that the guarantee contained

herein shall remain in full force and effect during the period that would be taken for the
performance of the said Agreement and that it shall continue to be enforceable till all the dues of
the AIIMS Nagpur under or by virtue of the said Agreement have been fully paid and its claims
satisfied or discharged or till Engineer-in- charge on behalf of the AIIMS Nagpur certifies that the
terms and conditions of the said Agreement have been fully and properly carried out by the said
PMC service provider and accordingly discharges this guarantee.



4)

We (Indicate the name of the Bank) furthermore agree with the AIIMS Nagpur

that the AIIMS Nagpur shall have the fullest liberty without our consent and without affecting in any
manner our obligations hereunder to vary any of the terms and conditions of the said Agreement or
to extend time of performance by the said PMC service provider from time to time or to postpone
for any time or from time to time any of the powers exercisable by the AlIMS Nagpur against the
said PMC service provider and to forbear or enforce any of the terms and conditions relating to the
said Agreement and we shall not be relieved from our liability by reason of any such variation, or
extension being granted to the said PMC service provider or for any forbearance, act of omission on
the part of the AIIMS Nagpur or any indulgence by the AIIMS Nagpur to the said PMC service
provider or by any such matter or thing whatsoever which under the law relating to sureties would,
but for this provision, have effect of so relieving us.

5)  This guarantee will not be discharged due to the change in the constitution of the Bank or the PMC
service provider.

6) We (Indicate the name of the Bank) lastly undertake not to revoke this
guarantee except with the previous consent of the AIIMS Nagpur in writing.

7)  This guarantee shall be valid up to unless extended on demand.
Notwithstanding anything mentioned above, our liability against this guarantee is restricted to Rs.
(Rupees only), and unless a claim in writing is lodged with us
within six months of the date of expiry or the extended date of expiry of this guarantee, all our
liabilities under this guarantee shall stand discharged.

Signed and sealed dated the day of the Year 2022

for (Indicate the name of the Bank)




(Annexure -XI)

DECLARATION BY AUTHORISED SIGNATORY OF BIDDER
(To be typed submitted in the letter Head of the Company/firm of Bidder)

To,
Superintending Engineer
AlIMS NAGPUR

Dear Sir,

Sub: Declaration by Authorized Signatory
Ref: i) NIT/Title of the work. Name of Tender No .........ccccveeeverernnennee. ,
ii) All other pertinent issues till date

I/We hereby certify that all the information and data furnished by me with regard to the
above Tender Specification are true and complete to the best of my knowledge. | have gone
through the specifications, condition, stipulations and other pertinent issues till date, and
agree to comply with the requirements and Intent of the specification.

| further certify that | am authorized to represent on behalf of my company/firm for the above-
mentioned tender and a valid Power of Attorney/Authorization letter to this effect is also
enclosed.

Yours faithfully,

(Signature, Date & Seal of
Date: Authorized Signatory of the Bidder)

Enclosed: Power of Attorney/Authorization letter



(Annexure -XII)

DECLARATION CONFIRMING KNOWLEDGE

ABOUT SITE CONDITIONS
(To be typed submitted in the letter Head of the Company/firm of Bidder)

To,
Superintending Engineer
AlIMS NAGPUR

Dear Sir,

Sub: Declaration confirming knowledge about Site conditions
Ref: i) NIT/TenderNo .......ccceeevveeveeennennnne. ,
ii) All other pertinent issues till date

I/We hereby declare and confirm that we have
visited the site as referred in AIIMS Tender Specifications and acquired full knowledge
and information about the site conditions including Wage structure, Industrial Climate,
the Law & Order and other conditions prevalent at and around the site. We further
confirm that the above information is true and correct and we shall not raise any claim
of any nature due to lack of knowledge of Site conditions.

I/We, hereby offer to carry out works as detailed in above-mentioned Tender
Specification, in accordance with Terms & Conditions thereof.

Yours faithfully,

(Signature, Date & Seal
of Authorized Representative of the Bidder)

Date:
Signature of authorized person Place:



(Annexure -XIII)

NO DEVIATIONCERTIFICATE
(To be typed submitted in the letter Head of the Company/firm of Bidder)

To,
Superintending Engineer
AlIMS NAGPUR

Dear Sir,

Sub: No deviation certificate
Ref: i) NIT/Tender NO.....ccoceevveeeeeeecreeeree e ,
ii) All other pertinent issues till date

We hereby confirm that we have not changed/modified/materially altered any of the tender
documents as downloaded from the website/issued by AlIIMS and in case of such observance at any
stage, it shall be treated as null and void and this tender shall deemed to be withdrawn.

We also hereby confirm that we have neither set any Terms and Conditions and nor have we taken
any deviation from the Tender conditions together with other references applicable for the above
referred NIT/Tender Specification.

We further confirm our unqualified acceptance to all Terms and conditions, unqualified compliance
to Tender Conditions, Integrity Pact (if applicable) and acceptance to Reverse bidding process.

We confirm to have submitted offer in accordance with tender instructions and as per aforesaid
reference.

Thanking you,

Yours faithfully,

(Signature, Date & Seal of Authorized Representative of the Bidder)



(Annexure -XIV)
DECLARATION for Acceptance to terms and conditions
(TO BE TYPED ON NON-JUDICIAL STAMP PAPER OF X 500/-)

To,
Superintending Engineer
AlIMS NAGPUR

Ref: 1) NIT/Tender No.

Dear Sir,

1.  We have carefully read and understood all the terms and conditions of the tender and
hereby convey our acceptance to the same.

2. The information / documents furnished along with the above offer are true and
authentic to the best of my knowledge and belief. We are well aware of the fact that
furnishing of any false information / fabricated document would lead to rejection of our
tender/Order at any stage besides liabilities towards prosecution under appropriate
law.

3.  We are agree to bear penalty imposed upon us due to nonperformance or deficiencies
or delay in work or poor workmanship in the services on our part.

4. We have no objection, if enquiries are made about the work listed by us.

5.  We have not been under suspension/termination/banned/blacklisted in the preceding
2 years, till last date of submission of bid, by any PSU/Govt. Departments/PSU
Banks/AIIMS or any other organization where we have worked. Further, if any of the
partners/Executive directors of our organization /firm is black listed or having any
criminal case against them, our bid/offer shall not be considered. At any later point of
time, if this information is found to be false, AIIMS may terminate the assigned
contract immediately.

6. We have not been found guilty by a court of law in India for fraud, dishonesty or moral
turpitude.

7. We agree that the decision of AIIMS in selection of Bidders will be final and binding to
us.

(Signature, Date & Seal
of Authorized Representative of the Bidder)

Date:
Place:

1. The above declaration, duly signed and sealed by the authorized signatory of the
company, should be enclosed with Technical Bid.

2. The filling of this declaration is mandatory while submitting the tender documents failing
which the tender will rejected out rightly.



Tender Reference No:

Name of Tender / Work: “Comprehensive Project Management Consultancy (PMC) Services
for the Construction of Dinning Hall including Drawing, Designing, Vetting of all Drawings,
Electrical, Plumbing, HVAC, Fire-fighting, Water supply, CCTV, Horticulture and External
Development works and associated services etc. at the campus of AlIMS Nagpur.”

Contact Details for seeking clarifications, if any

S.no

Description

Fill by Bidder

Name of the Firm

2 Office Address

3 Name of the person
4 Designation

5 E-mail ID

6 Contact Number

Signature of Bidder with Seal



On stamp paper of X 500

(Annexure - XV)

AFFIDAVIT FOR NON-BLACKLISTING
(To be submitted on letter head of PSU)

I/We undertake and confirm that I/our firm/ company have not been barred or blacklisted by any
of the central/ state government departments, Undertakings, Autonomous bodies, Institutions,
Applicant, Societies, Enterprises and Companies. Further that, if such information comes to the
notice of the AIIMS Nagpur I/we shall be debarred for bidding at AIIMS Nagpur in future forever.
Also, if such information comes to the notice of AIIMS Nagpur on any day before start/or during
the work, the Director, AIIMS Nagpur shall be free to cancel the agreement and to forfeit the entire

amount of Earnest money deposit

/performance guarantee.

Signature of applicant(s) or

An authorized officer of the firm with stamp



(Annexure - XVI)
EMD Format
(To be submitted in Stamp Paper of appropriate value) Letter of EMD

To,
The Director
AIIMS Nagpur

EMD in form of FDR/BG/DD/any other authorized
representative

EMD No.

EMD AMOUNT in X

Issue of Bank

Issue of Date

Validity

(Signature of Authorized Signatory. Name of Authorized
Signatory)
(Seal & Stamp)




Schedule of Quantities

Plumbing, HVAC, Fire-fighting, Water supply, CCTV,
Horticulture and External Development works and
associated services etc. at the campus of AIIMS
Nagpur

S/N Particulars In l(:;/g;l re In Words
0
Percentage of Consultancy Fee (exclusive of GST) for
the Project Management Consultancy (PMC) services
for Construction of Dinning Hall (G+1) including
1 Drawing, Designing, Vetting of all Drawings, Electrical,

Note: - The PMC charges shall be payable on the actual project cost or estimated project cost,
whichever is lower.

Note: 1) PMC shall execute the work on behalf of AlIMS Nagpur.
2) Fee (Agency Charges) is exclusive of GST which shall be payable on actual basis as applicable on
submission of documentary evidence.

w Superintending Engineer

AIIMS Nagpur

HLALIAX

afin (fefi
ITIVE ENGINEER (CIVIL)

TTTYR / AlIMS, NAGPUR

/ MAHARASHTRA - 441108
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BUDGETARY ESTIMATE

PRELIMINARY ESTIMATE FOR PROPOSAL OF DINING HALL AT AlIMS NAGPUR

S.No Item Cost (Rs in Lac)
(a) [Construction cost (Based on CPWD PAR 2023)
1 |Civil and internal services 336.63
2 |External Development works (As per annexure) 8.71
3 |Water Tank(Overhead tank ) 10.35
4 |Fire Fighting and Fire Alarm 7.77
5 |Electrical works( As per enclosure) 5.41
6 |HVAC Works 37.50
Sub-total : 406.37
Modified Estimated Cost after using Correction Factor on PAR2023 on
account of GST @ 0.973 395.40
Add Cost index @9% 35.59
Sub-total (a): 430.98 A
(b) [ Based on Market
1 |Signage 1.00
2 |RO Plant & Water Coolers 6.00
3 |Electrical works( As per enclosure) 12.00
4 |Dumbwaiter 12.00
Sub-total (b): 31.00 B
Construction Amount P = (A) + (B) 461.98 P
Add Contigency Charges @ 3% on P 13.86
Estimated Project Cost: 475.84 | Q
(C) |Following costs may be included as per (CPWD circular F No.:
68/SE(TAS)/Cost Index/2020/483-Hi dated 16.12.2020 clause 3)-
C(i)|An anticipated increase in the total cost of work @3%/year may be 7.14
added in the PE to account for the increase during the period from the
date of submission of PE to the complition of pre-construction activities
on "Q" (period assumed 6 Months)
C(ii)|An anticipated increase in the total cost of work @3% per annum or part 14.28
thereof may be added further in the PE to account for the increase
during the period of completion of work on "Q". (construction period
assumed 12 Months)
Provision for anticipated increase in cost during construction (C): 21.41
(D) |Budgetary Estimate
1 |Project cost (Q) 475.84
2 |Provision for anticipated increase in cost during construction (C): 21.41
Total: 497.26 | Lakh
Say: 497 [ Cr
Note:

1. Estimated cost is valid for a period of one year.
2. Project Management Consultancy Charges @5% plus GST shall be extra.




